

COUNTY GOVERNMENT OF NANDI



TENDER NOTICE

The County Government of Nandi Department of Lands, Environment and Natural Resources invites sealed tenders online from eligible firms as per below schedule.

TENDER NO.	DESCRIPTION	CATEGORY	BID SECURITY	IFMIS NEGOTIATION NO.	CLOSING DATE
NDCG/TND/LENR/06-2021-2022	Proposed Construction of Ainabmoi water project	Youth	Nil	972593	07.06.2022 11.00 AM
NDCG/TND/LENR/07-2021-2022	Proposed Construction of Kombe Water Project	Open	36,000	972595	07.06.2022 11.00 AM
NDCG/TND/LENR/08-2021-2022	Proposed Construction of Kaptel Water Project	Women	Nil	972598	07.06.2022 11.00 AM
NDCG/TND/LENR/09-2021-2022	Proposed Construction of Nandi Primary/Kapaskei Amai Water Project	Youth	Nil	972602	07.06.2022 11.00 AM
NDCG/TND/LENR/10-2021-2022	Proposed Construction of Chematos water project	Pwd	Nil	972608	07.06.2022 11.00 AM
NDCG/TND/LENR/11-2021-2022	Proposed Construction of Kaboch kabewa water project	Open	23,000	972612	07.06.2022 11.00 AM
NDCG/TND/LENR/12-2021-2022	Proposed Construction of Koyo water project	Youth	Nil	972615	07.06.2022 11.00 AM
NDCG/TND/LENR/13-2021-2022	Proposed Construction of Chereres water project	Women	Nil	972631	07.06.2022 11.00 AM
NDCG/TND/LENR/14-2021-2022	Proposed Construction of Kapisocho water project	Youth	Nil	972633	07.06.2022 11.00 AM
NDCG/TND/LENR/15-2021-2022	Proposed Construction of Kisarich water project	Open	8,000	972636	07.06.2022 11.00 AM
NDCG/TND/LENR/16-2021-2022	Proposed Construction of Kobos factory water project	Pwd	Nil	972639	07.06.2022 11.00 AM
NDCG/TND/LENR/17-2021-2022	Proposed Construction of Mogoiywo Water Project	Open	23,000	972644	07.06.2022 11.00 AM
NDCG/TND/LENR/18-2021-2022	Proposed Construction of Tabarin Water Project	Open	22,000	972802	07.06.2022 11.00 AM
NDCG/TND/LENR/19-2021-2022	Proposed Construction of Kaptaruswa-bandaptai water project	Open	60,000	983604	07.06.2022 11.00 AM
NDCG/TND/LENR/20-2021-2022	Proposed Construction of Kapkangani/Kapkitara Water project	Women	Nil	972785	07.06.2022 11.00 AM

NDCG/TND/LENR/21-2021-2022	Proposed Construction of Chemerong Water Project	Open	70,000	972784	07.06.2022 11.00 AM
NDCG/TND/LENR/22-2021-2022	Proposed Construction of Kapkatoi/Sirwa Yala Water project	Youth	Nil	972795	07.06.2022 11.00 AM
NDCG/TND/LENR/23-2021-2022	Proposed Construction of Arwos Spring Water Project	Open	8,000	972790	07.06.2022 11.00 AM
NDCG/TND/LENR/24-2021-2022	Proposed Construction of Irimis/Kipture Spring Water Project	Youth	Nil	972793	07.06.2022 11.00 AM
NDCG/TND/LENR/25-2021-2022	Proposed Construction of Tulwet/Kipsigak Water Project	Open	28,000	972799	07.06.2022 11.00 AM
NDCG/TND/LENR/26-2021-2022	Proposed Construction of Kabwareng water project	Open	22,000	972771	07.06.2022 11.00 AM
NDCG/TND/LENR/27-2021-2022	Proposed Construction of Tuigoin Kapkilel water project	Pwd	Nil	972804	07.06.2022 11.00 AM
NDCG/TND/LENR/28-2021-2022	Proposed Construction of Singaroa Water Project	Women	Nil	972810	07.06.2022 11.00 AM
NDCG/TND/LENR/29-2021-2022	Proposed Construction of Kapkatembu/ngenyilel water Project Phase II	Open	80,000	927813	07.06.2022 11.00 AM
NDCG/TND/LENR/30-2021-2022	Proposed Construction of Kimogoch water project Phase II	Pwd	Nil	972816	07.06.2022 11.00 AM
NDCG/TND/LENR/31-2021-2022	Proposed Construction of Kiptek water project	Open	20,000	972822	07.06.2022 11.00 AM
NDCG/TND/LENR/32-2021-2022	Proposed Construction of Kipsamoo Water Project	Youth	Nil	972847	07.06.2022 11.00 AM
NDCG/TND/LENR/33-2021-2022	Proposed Construction of Kabiyet Water Project	Youth	Nil	1017834	07.06.2022 11.00 AM
NDCG/TND/LENR/34-2021-2022	Proposed Construction of Olmaroroi water project	Open	40,000	972836	07.06.2022 11.00 AM
NDCG/TND/LENR/35-2021-2022	Proposed Construction of Kamoson/Septai Water Project	Open	10,000	972842	07.06.2022 11.00 AM
NDCG/TND/LENR/36-2021-2022	Proposed Construction of Chepkoiyo Water project Phase II	Youth	Nil	972853	07.06.2022 11.00 AM
NDCG/TND/LENR/37-2021-2022	Proposed Construction of Talal Water Project	Open	19,000	972852	07.06.2022 11.00 AM
NDCG/TND/LENR/38-2021-2022	Proposed Construction of Kibongwa water project	Pwd	Nil	972862	07.06.2022 11.00 AM

NDCG/TND/LENR/39-2021-2022	Proposed Construction of Kapkuong water project phase II	Women	Nil	972857	07.06.2022 11.00 AM
NDCG/TND/LENR-R/40-2021-2022	Proposed Construction Ndulele water project.	Youth	Nil	972799	07.06.2022 11.00 AM
NDCG/TND/LENR- R/41-2021-2022	Proposed Construction of Kiptorgoge water project phase II	Women	Nil	972863	07.06.2022 11.00 AM
NDCG/TND/LENR- R/42-2021-2022	Proposed Construction Kapkechui B water project	Pwd	Nil	975678	07.06.2022 11.00 AM
NDCG/TND/LENR-R/43-2021-2022	Proposed Construction Kemeloi water project	Youth	Nil	982604	07.06.2022 11.00 AM
NDCG/TND/LENR-R/44-2021-2022	Proposed Construction Enego/ndurio water project	Open	114,000	972869	07.06.2022 11.00 AM
NDCG/TND/LENR-R/45-2021-2022	Proposed Construction Kabwareng A water project	Youth	Nil	972874	07.06.2022 11.00 AM
NDCG/TND/LENR-R/46-2021-2022	Proposed Construction Kapsagara B water project	Women	Nil	980625	07.06.2022 11.00 AM
NDCG/TND/LENR-R/47-2021-2022	Proposed Construction Lolminingai/kapkagaoni Water project	Pwd	Nil	980627	07.06.2022 11.00 AM
NDCG/TND/LENR-R/48-2021-2022	Proposed Construction Sarwat water project	Open	80,000	980630	07.06.2022 11.00 AM
NDCG/TND/LENR-R/49-2021-2022	Proposed Construction Mugang water project	Women	Nil	980639	07.06.2022 11.00 AM
NDCG/TND/LENR- R/50-2021-2022	Proposed Construction Kapsisiywa water project	Pwd	Nil	981607	07.06.2022 11.00 AM
NDCG/TND/LENR- R/51-2021-2022	Proposed Construction Kabwareng B water project	Women	Nil	972875	07.06.2022 11.00 AM
NDCG/TND/LENR-R/52-2021-2022	Proposed Construction Kaptumek water project	Open	25,000	982612	07.06.2022 11.00 AM
NDCG/TND/LENR-R/53-2021-2022	Proposed Construction Kaptel A Water Project	Open	21,000	991658	07.06.2022 11.00 AM
NDCG/TND/LENR-R/54-2021-2022	Proposed Construction Kisabei Water Project	Open	Nil	991658	07.06.2022 11.00 AM
NDCG/TND/LENR- R/55-2021-2022	Proposed Construction Kapchiley water project	Youth	Nil	972878	07.06.2022 11.00 AM

Complete tender documents with detailed information may be obtained from the IFMIS Government tender portal www.supplier.treasury.go.ke using Ref Negotiation Numbers indicated above.

Any bid that does not meet the **MANDATORY REQUIREMENTS** shall not be subject to any further evaluation. These requirements alongside the Technical requirements are contained in the tender documents

Duly filled **ORIGINAL** Tender document shall be:

1. Scanned, Uploaded and submitted ONLINE to the Kenya Supplier portal: www.supplier.treasury.go.ke on or before the above stated dates before the closing time as indicated by the IFMIS System.

2. NO PHYSICAL TENDER DOCUMENTS WILL BE RECEIVED. Documents received via

Supplier Portal shall be downloaded and used for the Online Evaluation Process.

NOTE: The IFMIS System will automatically close the tender at a specific time on the closing day and submission of tenders will not be possible after this time and date.

Bidders who may experience challenges in Uploading tender documents in the IFMIS tender portal should contact the

IFMIS help desk on **0800721477/020480180** at the National Treasury.

**The County Secretary,
County Government of Nandi
P O BOX 802 - 30300 Kapsabet.**

COUNTY GOVERNMENT OF NANDI

TELEPHONE 0535252355
Email: info@nandi.go.ke
Website: www.nandi.go.ke



OFFICE OF THE CHIEF OFFICER,
LANDS, ENVIRONMENT AND NATURAL
RESOURCES,
P.O. BOX 802-30300
KAPSABET

DEPARTMENT OF LANDS, ENVIRONMENT AND NATURAL RESOURCES.

Date: 14TH JULY, 2022

**TO: GARY CONTRACTORS LTD.
P.O BOX 79720-00200 NAIROBI.
PHONE NO:0711558711**

ORDER TO COMMENCE

**RE: NDCG/TND/LENR/LENR-R/25/2021-2022- TULWET
KIPSIGAK WATER PROJECT.**

Following the signing of contract agreement, you are hereby instructed to commence work immediately and submit your programme to the county Director Water.

The County Director Water will give further direction on site handing over.


SOLOMON MANG'IRA

**CHIEF OFFICER, LANDS, ENVIRONMENT, NATURAL RESOURCES AND CLIMATE
CHANGE.**

CC: -CHIEF OFFICER FINANCE.
- HEAD OF SUPPLY CHAIN MANAGEMENT

TELEPHONE
Email:
Website: www

BY

TOP OF
Y.O. NO.
PHONE

RE
KIP

Relic
con
Dir
The C

BO
CHIEF
CHANGE
CC: MR
ME